

# ADDENDUM No: 3

## CTICC 046/2016: Design and Supply of Cold and Freezer rooms for the CTICC East building

Dear Tenderer,

### **Enquiry 1:**

Please clarify the conflicting time frames as stated in the tender document as follows:

Returnable Schedules, page 46 "Provide a written work plan demonstrating how they intend to carry out the work within the allocated 4 week (20 working day) time frame."

Scope of work, page 77 "Start date of installation 15 August 2016" and "Completion date of installation 12 October 2016"

### **Response 1:**

Returnable Schedules, page 46 "Provide a written work plan demonstrating how they intend to carry out the work within the allocated 4 week (20 working day) time frame." - is incorrect. It should relate to the allocated completion time from 15 August 2016 to 12 October 2016. 43 work days about 8 weeks.

Kind Regards;

  
Eben Lewis (Supply Chain Manager)  
Cape Town International Convention Centre Company SOC LTD (RF)